Certified Bid Tab

CITY OF AUSTIN PROJECT SPONSOR:  Public Works BID OPENING DATE: 8/20/2018
- BID CERTIFICATION & CONTRACT REP:  Denice Parris TIME 2:00pm
BID TABULATION PROJECT MANAGER: Murtha Donovan LOCATION: LOCATION: 505 Barton Sprgs, Ste 1045-C
PROJECT CONSULTANTS; RS&H PRICE EXPIRATION: 60 CAL. DAYS
DURATION: 770 CAL. DAYS LIQUIDATED DAMAGES: LIQUIDATED DAMAGES. $1,510P/CAL. DAY
PROJECT: Aufield & SUB ID# SuB ID# 6000.12
BID INVITATION NO: CLMCT758 RESPONSES! RESPONSES:
PROJECT NUMBER(S): 6000.12 ESTIMATE: ESTIMATE. $9,721,000 00
Dairymple Gravel & Conlracting Co , Inc Eutaw Construction Company, ki Jordan Foster Construction Rider Construction Group, LLC
BIDDER(S): 4
LOCATION: McQueen. TX Madison, MS __Pfugeniie, TX Austin, TX
GUARANTEE. B8-Bid Bond CC-Cashiers Check CTC-Cert. Chk. 8B B8 88 BB
 ADDENDA ACKNOWLEDGED 1 Y Y Y Y
BID ITEM ary UNIT_|ITEM DESCRIPTION UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
Contractor Quality Control_ ! -
C-100-14.1 1 Ls Program (COCP) $ 740,000.00 | $  740,000:00 | $  450,000.00 }$ - 450,000.60 |'$ 350,000.00 | $ 350,000.00 | $ 75,000.00 | $ 75,000.00
C-105-6.1 1 LS |Mobilization $ 900,000.00 | $ 900,000.00 450,000.00'| $ 450,000.00 ['$ 1,161,000.00 [$ 1,161,000.00 | $ 72,000.00 | $ 72,000.00
P-102-10.1 1 LS {Safety and Security $ 600,000.00 | % 600,000.00 525,000.00 |'$ ' -626,000:00-| 8 400,000.00 | $ 400,000.00 | $ 856,500.00 | $ 856,500.00
P-105-5.1 i LS |Temporary Construction Items $ 900,000.00 | $ $00,000.00 _393,898.70°|'$ 1 ©393,898.70'|'$ 1,565,000.00 [$ 1,565,000.00{$ 21,000.00 $ 21,000.00
Installation and Removal of Silt .
G102;5:1a 5 112,000, LAy | Fares 5 30008 36000008 242 |8 29040008 11.00 | §  132,00000 | § 856 |8 102,720.00
Installation and Removal of
€102-51b 11275 | P |mich sock s 1000|s 12750008 1442|$ 1838550 S 1000]$ 1275000 | 794|5 10,123.50
C€-102-5.1c 17 EA _|Temporary Inlet Protection 3 250.00 | $ 4,250.00 162.50 | $ 2,762.50 | $ 200.00 | $ 3,400.00 150.00 | $ 2,550.00
P-101-5.1 7,780 SY _|Pavement Removal $ 174.00 | $ 1,353,720.00 142.50 | $ 1,108,650.00 | § 165.00 | $  1,283,700.00 22500 | $ 1,750,500.00
P-101-5.2 500 LF |Joint Repair $ 2000 |$ 10,000.00 113.00 | $ 56,500.00 | $ 75.00 | $ 37,500.00 15.00 | $ 7,500.00
P-101-5.3 500 LF |Crack Repair $ 30.00 | § 15,000.00 | § 110.50 | $  55250.00 | § 85.00 | § 42,500.00 [ § 9.00 | $ 4,500.00
P-101-5.4 800 SF__|Concrete Spall or Patch Repair $ 3500018 280,000.00 | $ 90.78 | $ 72,624.00 | $ 300.00 | $ 240,000.00 | § 400.00 | $ 320,000.00
Removal of Painted Pavement
P-106-5.1 73,675 |SF | \orking $ 125]$ 9200375 |$ 1615 118616.75 3.00 221,025.00 | § 125 92,003.75
P-209-5.1 930 SY_|Crushed Aggregate Base Course $ 75.00 | $ 69,750.00 | $ 243.00 | $ 225,990.00 80.00 74,400.00 | § 145.00 134,850.00
P-304-8.1 600 SY _|Cement-Treated Base Course $ 85.00 51,000.00 | § 29450 | $ 176,700.00 105.00 63,000.00 | $ 185.00 111,000.00
3,950 CY __[Concrete Pavement $ 340.00 1,343,000.00 | $ 900.00 | $ 3,555,000.00 | $ 525.00 | $ 2,073,750.00 | $ 700.00 2,765,000.00
P-605-5.1 8,700 LF_[Joint Sealing Filler $ 10.00 87,000.00 [ $ 100018 87,000.00 | $ 8.00 | % 69,600.00 | $ 10.00 87,000.00
Pavement Marking Surface
P-620-51a 47435 |SF |peparation i 025|8  11,858.75 |8 049|s 2324315]|$ 3.00 142,305.00 | § 0258 11,858.75
P-620-5.1b 47,435 |SF |Pavement Markings 0.50 2371750 | $ 0838 39,371.05 | $ 4.00 189,740.00 0.50 | $ 23,717.50
P-620-5.1c 2,400 LB |Reflective Media, Type 1 1.756 4,200.00 | $ 43018 10,320.00 | $ 10.00 24,000.00 175 | 8 4,200.00
P-621-5.1 6,945 SY __|Grooving 8.00 55,560.00 | $ 552 | § 38,336.40 | $ 9.00 62,505.00 2008 13,890.00 |
F-162-5.2a 2 ga | Temporary AOA Construction
; Gate $ 2000009 4,000.00 | $ 4,000.00 [ § 8,000.00 [ $  10,000.00 | $ 20,000.00 | $ 800.00 | § 1,600.00
L-102-1 501,994 LF_|Remove Cables in Conduit 3 0.65 | $ 326,296.10 | $ 055}8% 276,096.70 % 0.80 | § 401,595.20 | $ 310,000.00 [ $ 155,618,140,000.00
Remove Elevated light, Base Can to
L-102-2 10 EA [Remain, Install Steel Blank Cover
$ 310.00 | § 3,100.00 | $ 356.00 | $ 3,560.00 | $ 400.00 | 4,000.00 | $ 175.00 | $ 1,750.00
1-102-3 10 EA Remove Sign including
Foundation $ 1,00000]|% 10,000.00 | § 1,671.00 | § 16,710.00 | § 1,300.00 | $ 13,000.00 | $ 950.00 | $ 9,500.00
No. 8 AWG, L-824, Type C Cable,
L-108-1 390,700 LF |Installed in Duct Bank or Conduit
$ 12518 488,375.00 | $ 1.00 | § 390,700.00 [ $ 1559 605,685.00 | $ 1758 683,725.00
No. 6 AWG, Solid, Bare Copper
L-108-2 2,000 LF |Counterpoise Wire, Installed in
conduit trench $ 165]9% 3,300.00 | $ 150198 3,000.00 | $ 21519 4,300.00 [ $ 11518 2,300.00
L-108-3 1 LS _ |Temporary Circuiting $ 21,000.00 | $ 21,00000 | $ 97,140.00 | $ 97,140.00 | $ 2500000 | $ 25,000.00 | $ 134,358.00 | $ 134,358.00
L-109-1 1 LS Electrical Vault Modifications $ 66,000.00 | $ 66,000.00 | $  200,000.00 { $ 200,000.00 | $ 85000.00 | $ 85,000.00 | $ 76,057.00 | § 76,057.00
L-109-2 8 ga |Removeand Dispose of
Reaulator $ 500000)|% 40,000.00 | § 1,393.00 [ § 11,144.00 | § 6,500.00 | $ 52,000.00 | $ 845.00 | § 6,760.00
L-109-3 1 |LS |Remove Bus Structurein Vault $ 200000 | $ 200000 [$ 2785000 |$ 27,.850.00 | $  2,600.00 | § 2,600.00 | $  1,580.00 | $ 1,580.00
1-109-4 1 Ls |Etectrical Panels, Feeders, Branch
$ 35000008 35,000.00 | § 192,987.48 19298748 | §  45,000.00 | § 45,000.00 | $ 51,343.00 51,343.00
L-109-5 2 EA _|S1 Cut-Out Cabinet $ 22,000.00 (% 44,000.00 28,790.00 57,580.00 | $  30,000.00 [ $ 60,000.00 | $ 20,796.00 41,592.00
L-109-6 6 EA _|Requlator - 15KW $ 19,000.00 | § 114,000.00 33,480.00 200,880.00 | $  24,000.00 | $ 144,000.00 | $ 33,154.00 198,924.00
L-109-7 1 EA __|Requlator - 20KW $ 21000008 21,000.00 33,300.00 33,300.00 |$ 27,00000($ 27,000.00 | $ 33,072.00 | $ 33,072.00
L-109-8 7 EA __|Regulator - 30KW $ 23000009 161,000.00 [ § 33,650.00 | $ 235550.00 | $  30,000.00 | § 210,000.00 [ $ 33.496.00 | $ 234,472.00
L-109-9 1 EA Power Lift $ 10,000.00{ 9% 10,000.00 | $ 19,490.00 | $ 19,490.00 | $ 13,000.00 | $ 13,000.00 | $ 19,133.00 | § 19,133.00
Ty 1-Way, 2" PVC Conduit, Sched
i 2,000 o 40 $ 7.00 | $ 14,000.00 | $ 275|% 5,500.00 | § 9.00($ 18,000.00 | $ 9.95 | § 19,900.00
1-Way, 2" PVC Conduit, Sched
L-110-2 1,000 LF |40, Concrete Encased, Open Cut
Shoulder Pavement $ 2300}$ 2300000 8% 443 |% 4,430.00 | § 30.00 | $ 30,000.00 | $ 18.00 | § 18,000.00
L-110-3 4.000 Lf |1-Way, 3" PVC Conduit, Sched
¢ 40 for MH Drain Line 3 10.00 | § 40,000.00 | $ 540 |8 21,600.00 | § 125018 50,000.00 | $ 24.00 | § 96,000.00
t-115-1 1 EA |L-867D Pull Can $ 750.00 | $ 750.00 | $ 5,208.00 | $ 5,208.00 | § 1,000.00 | $ 1,000.00 | $ 2,305.00 (% 2,305.00
Replace L-861T Taxiway Edge Light
L-125-1 466 [EA [in existing L-867B Base Can
$ 450.00 | $ 209,700.00 | $ 61500 | $ 286,590.00 | § 600.00 | $ 279,600.00 | § 548.00 | $ 255,368.00
L-125-2 73 EA Replace L-862 Elevated RW Edge
Light in existing Base Can 755.00 | $ 65,116.00 | § 694.00 | 8 50,662.00 | $§ 1,000.00 [ $ 73,000.00 | § 839.00 | § 61,247.00
Replace L-862E Elevated RW
L-125-3 32 EA [Threshold Light in existing Base Can
855.00 | $ 27,360.00 [ $ 731.00 | $ 23392.00 | $ 1,100.00 [ $ 35,200.00 | $ 880.00 | $ 28,160.00
Replace L-862 Elevated RW Edge
L-125-4 105 EA |Lightin existing Base Can with
i $ 800.00 | 8 84,000.00 | § 720.00 | $  75,600.00 | $ 1,100.00 | § 115,500.00 | $  1,159.00 | § 121,695.00
Replace L-850A In-Pavement RW
L-125-5 178 EA |Centerline Light in Existing Base
Can $ 114000 |8 202,920.00 | $ 1,286.00 | $ 228,908.00 | $ 1,465.00 | $ 260,770.00 [$ 1516.00 | § 269,848.00
Replace L-850C In-Pavement RW
L-125-6 34 EA |Edge Light in Existing Base Can
$ 1280008 43,520.00 | $ 1,461.00 | § 49,674.00 | § 1,600.00 | $ 5440000 |$ 1,521.00 | $ 51,714.00
Replace L-850B In-Pavement RW
L-125-7 360 |EA |TDZ Lightin Existing Base Can
$ 924.00 | § 332,640.00 | $ 1,134.00 | $ 408,240.00 | $ 1,200.00 | $ 432,000.00 | $ 1,308.00 | $ 470,880.00
L-125-8 34 |EA |New L-852G(L) In-Pavement $  1,62500[$ 55250008  1621.00|$ 55114.00$ 2100005  71,40000|$ 155500|5 52,870.00
Reinstall In-Pavement Light in New
L-125-9 14 EA |Base Can in Modified Full Strength
Pavement $ 2,585.00|% 36,190.00 | $ 2,076.00 [ $ 28,064.00 | § 3,400.00 | § 47,600.00 |$ 2669.00 [ § 37,366.00
L-125-10 30 EA Replace Isolation transformer for
airfield light $ 130.00 | $ 3,90000 (% 548.00 | $ 16,440.00 | § 165.00 | § 4,950.00 | § 253.00 | § 7,590.00
L-125-11 80 EA |Fixture ID Tag $ 28.00 | § 2,240.00 | $ 27850 | $ 22,280.00 | § 36.00 | § 2,880.00 | § 56.00 | § 4,480.00
1-125-12 12 EA Modify existing base can to correct
bolt hole pattern $ 623.00 | $ 7,476.00 | $ 1,306.00 | $ 15,672.00 | $ 800.00 | $ 9,600.00 | $ 369.00 | $ 4,428.00
L-125-13 15 EA  |Replace size 3 sign panel $ 600.00 | § 9,000.00 | $ 2,655.00 | $ 39,825.00 | $ 800.00 | $ 12,000.00 | $ 2496.00 | § 37,440.00
L-125-14 19 EA Replace Size 4 RDR Sign on existing
Foundation $ 1987.00(8% 37,753.00 | § 3,199.00 | 60,781.00 | $ 2,600.00 | $ 49,400.00 [$ 2969.00 | $ 56,411.00
Replace Size 3 L-858(L) Guidance
L-125-15 10 EA  {Sign on existing Foundation - 1 Mod
$ 1641008 16,410.00 [ $ 2,693.00 | § 25,930.00 | § 2,100.00 | § 21,00000 [$ 233400} 8% 23,340.00
Replace Size 3 L-858(L) Guidance
L-125-16 9 EA  [Sign on existing Foundation - 2 Mod
$ 2129008 19,161.00 | $ 3,131.00 [ § 28,179.00 [ $ 2,700.00 | § 24,300.00 | $ 2,926.00 | § 26,334.00
Replace Size 3 L-858(L) Guidance
L-125-17 20 EA  {Sign on existing Foundation - 3 Mod
$ 3059009 61,180.00 [ $ 3,889.00 [ $ 77,780.00 | $ 4,000.00 [ $ 80,000.00 [$ 3,729.00 [ $ 74,580.00
Replace Size 3 L-858(L) Guidance
L-125-18 4 EA  |Sign on existing Foundation - 4 Mod
$ 3317001% 13,268.00 | $ 4,639.00 [ § 18,556.00 | $ 4,30000 [ $ 17,200.00 [$ 4,616.00 | § 18,464.00
Install New Size 3 L-858(L)
L-125-19 1 EA  |Guidance Sign on New Foundation -
3 Mod $ 484500 |$ 4,84500 [ $ 9,959.00 | § 9,959.00 [$ 17,000.00 [ § 17,00000 {$ 6,195.00 | § 6,195.00
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1L-125-20 52 EA Temporary Sign Panel for
Phasing $ 600.00 | $ 31,200.00 | $ 871.00 | $ 45.292.00 [ § 77000 | % 40,040.00 | $ 33000198 17,160.00
L125-21 116|EA _|Remove Repair Broken Bolts $ 45.00 | $ 5,220.00 | $ 757.00 | $ 87.812.00 58| $ 6,728.00 $ =
BASE BID: $ 9,275,069.10 $ _ 10,903164.23 $ 11,613,823.20 $ 155,627,863,944.50
ALLOWANCE 01020-A Mobilization $ 40,000 00 $ 40,000 00 s 40,000 00 $ 40,000.00
TOTAL BID (BASE BID PLUS ALLOWANCES) $ 9,315,069.10 $ 10,943,164 23 $ 11,653,823 20 $ 155,627,803,944 50

TRUE COPY OF BID TABULATION AS RECEIVED OR
CORRECTED IN ACCORDANCE WITH CONDITIONS

GOVERNING PROPOSALS.
s o I /Y /2019
CAPITAL CONTRACTING OFFICE DATE
CONTRACT PROCUREMENT DIVISION

CITY OF AUSTIN, TX
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